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PORT OF TACOMA  
Request for Qualifications (RFQ) #070355 

Terminal 3 & 4 Gate Complex and Backland Reconfiguration  
Professional Services (101065.01) 

 

The Port of Tacoma on behalf of the Northwest Seaport Alliance (Port) is soliciting Statements of 
Qualifications (SOQ) from highly qualified teams interested in providing planning, preliminary and 
final engineering design (civil, structural, architectural, electrical and rail), geotechnical 
investigation, traffic planning, design, cost estimating, surveying, scheduling, project 
management, property and right-of-way acquisition support, environmental support, and bidding 
and construction support for a new container terminal gate complex and backland yard 
reconfiguration and improvements.  

A. CONTRACTING DESCRIPTION 

The Port will select the most qualified team (team includes all key members whether from the 
prime consultant firm or subconsultants for all necessary project services) and enter into 
negotiations with the intent to issue one professional service contract based upon the information 
provided herein. Following successful negotiation of rates and fees, the Port will execute the 
contract for the initial phase of work negotiated or may contract for all services requested for the 
entire project.  

The scope of professional services for future phases may be contingent on the work results of 
the initial phase; therefore the Port reserves the right to amend the general statement of work 
tasks listed below as required to accomplish the project scope and goals; and additionally 
reserves the right to select another team to perform additional phases, if needed.   

Overall contract period of performance (to be extended, as needed through contract 
amendments) is intended to encompass the duration of the project.  Project milestones are noted 
further in this RFQ. 

The following documents are attached to this RFQ: 

Attachment A – Instructions for Proposing 
Attachment B – Sample Professional Service Agreement 
Attachment C – Standard Terms and Conditions 
Attachment D – Project Terms and Conditions 
Attachment E – Sample Rate Sheet 
Attachment F – Project Vicinity Map 

* By submitting a Statement of Qualifications (SOQ), the Proposer represents that it has carefully 
read all attachments. As applicable, proposers shall identify propose alternate wording, if any, 
to these documents as an appendix to their submitted SOQ.   
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B.  PROJECT BACKGROUND, SCOPE AND GOALS  

PROJECT BACKGROUND 

In alignment with its Strategic Plan the Port is continuing the redevelopment of the approximate 
200+ acre General Central Peninsula (GCP) terminal complex to increase container throughput 
and respond to container industry changes. The first phase of the GCP redevelopment, the Pier 
3 Upgrade project, was completed in 2014 and the second phase, the Pier 4 Reconfiguration, is 
now entering into the construction phase which is expected to be complete in spring 2018. The 
reconfiguration of Pier 4 places the backland layout askew from the pier requiring reconfiguration 
of the yard. The Port has also contracted for the manufacturing and delivery of four ship-to-shore 
rail mounted container handling gantry cranes, expected to arrive at Pier 4 in 2018.  

The NWSA has recently approved a 20 year lease extension with Husky Terminal and 
Stevedoring, Inc. (Husky) on a ~90 acre portion of Terminal 3 and 4 within the GCP footprint. This 
lease extension calls for the third phase of improvements to be complete including a new gate 
complex and reconfiguration of the backland container handling yard within Terminal 3 and 4. To 
accomplish this next phase of work the Port recognizes the need to consider the future 
development of the GCP to properly locate and size the new gate complex and to implement yard 
improvements that align with future development plans.  

Currently, the GCP includes two separate container terminals and tenants, ITS/Husky at Terminal 
3 & 4 and Yang Ming at the Olympic Container Terminal (OCT). In addition, a breakbulk terminal 
is located adjacent to Pier 7 and the Port’s maintenance facility is located in the middle of the 
GCP. These existing terminals are currently bisected by the North Intermodal Yard (NIM). (Refer 
to Attachment F). The Port is aware of historical soil contamination that exists in various areas 
within the GCP that may present challenges with future development.  

In addition to considering the future development of the GCP as noted above, strategic planning 
and design will be an important aspect of  the new gate complex and backland reconfiguration to 
ensure the continued operation of all three terminals and the maintenance facility during and after 
construction proposed in this third phase.  

SCOPE OF PROJECT 

The project scope will be split into four stages; planning, preliminary design, design and 
construction.  

Planning Stage: 

The planning stage will focus on the overall GCP development requiring consideration of various 
yard operations, truck and rail intermodal operations, gate operations, maintenance facilities, 
administration and operation buildings and layouts. A final Conceptual Design Report will be 
developed capturing the alternatives considered including pros and cons, costs, throughput, 
opportunities and constraints, and a preferred alternative.  

Preliminary Design Stage: 

Upon consensus of the long-term future GCP development, preliminary design will be initiated 
focusing on the near-term Terminal 3 & 4 gate complex and backland reconfiguration. This effort 
will involve geotechnical, environmental and traffic investigations/studies; identification of 
properties/right-of-way necessary for acquisition; defining the gate complex configuration, 
components and operations; defining necessary onsite and offsite improvements Environmental 
site assessments will be completed for properties considered for acquisition. Additional site 
characterization and remediation may be necessary depending on findings. Ultimately, a Basis of 
Design Report will be created identifying the project scope, schedule and cost.  
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Design and Permitting Stage: 

The design stage will involve completing the design and preparation of bid documents for one or 
more construction packages as determined during design. Construction documents will include 
environmental remediation as required to complete the Terminal 3 & 4 gate complex and backland 
reconfiguration.  The acquisition of necessary permits, properties and right-of-way along with 
remediation agreements as required will also be included.  

Construction Stage 

The construction stage may involve issuance of multiple contracts to facilitate continued operation 
of facilities, budget constraints and schedule. Necessary consultant support services will be 
provided through bidding, construction of improvements and project closeout.  

PROJECT GOALS AND OBJECTIVES 

The goal of the project is to design and construct a new gate complex and to reconfigure the 
container yard to facilitate current terminal operations and market demands in alignment with the 
existing lease amendment and future development plans for the GCP terminal. The objective is 
to accomplish this project in the most cost efficient, expedient manner with minimal impact to 
existing terminal operations.  

PROJECT SCHEDULE 

The following schedule milestones have been identified for the Terminal 3 & 4 Gate Complex and 
Backland Reconfiguration: 

Milestone: Date: 

Planning Stage Completion December 15, 2016 

Preliminary Design Stage Completion July 15, 2017 

Design and Permitting Completion July 15, 2018 

Construction Completion July 15, 2019 

C. PROFESSIONAL SERVICES STATEMENT OF WORK TASKS 

The initial scope of services for this contract is to provide project planning and preliminary design.  
The full detailed scope for providing planning and preliminary design will be negotiated with the 
selected team. 

Planning Stage: 

Generally, planning services will include, and are not limited to, the following items: 

• Project management and coordination, incorporating services from other professional 
disciplines as needed 

• Collect and review existing planning and remediation documents, record drawings and 
reports relative to the GCP 

• Prepare conceptual planning documents including general site layout of multiple 
alternatives 

• Meet and coordinate with Port and tenants throughout the planning effort 
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• Prepare a Conceptual Design Report to include discussion of alternatives, constraints and 
opportunities, identification of necessary property/right-of-way acquisitions, order of 
magnitude cost estimates and preliminary schedule 

Preliminary Design Stage: 

The preliminary design stage will focus on the preferred gate complex and backland 
reconfiguration identified upon completion of the planning stage. Services for this stage will 
generally include, and are not limited to, the following items: 

• Project management and coordination, incorporating services from other professional 
disciplines as needed 

• Collection of necessary site information including but not limited to; site survey, locating 
utilities, geotechnical evaluation, traffic studies. 

• Coordination with Port and tenants  throughout design effort 
• Assist the Port’s Environmental Department for soil characterization and site evaluation 
• Assist the Port in completing necessary permit applications 
• Assist the Port with identifying, and procuring necessary right-of-way and land acquisitions 
• Develop a Basis of Design Report outlining the design parameters, features, cost estimate 

and schedule for the project(s).  

Design and Construction Stage (Future) 

The scope for future phases will generally include, but in no way is limited to, the following 
elements for any or all of the proposed contract packages identified in the planning and 
preliminary design phases: 

• Project management and coordination, incorporating services from other professional 
disciplines as needed 

• Progressive design effort and submittal packages for 30, 60, 90 and 100% levels 
• Coordination with Port and tenants throughout design effort 
• Provide support during bidding to include review of bidder questions, preparation of 

addendum, attending prebid meeting(s) and assist with bid evaluation. 
• Provide support during the construction phase which includes but not limited to RFI, 

submittal and change order proposal reviews and responses, cost estimating, issue 
resolutions, site observations, inspection services, administrative support and preparation 
of record drawings. 

• Assist the Port with procuring necessary right-of-way and land acquisitions  
• Project estimates 
• Project schedules 
• Contract and project close-out activities 
• Any other professional support or management required to meet the project’s goals and 

intent.   
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D.  SOQ ELEMENTS & EVALUATION CRITERIA: 

Submittals should present information in a straightforward and concise manner, while ensuring 
complete and detailed descriptions of the proposing team (to include the prime, key team 
members and major sub-consultants) and the team’s ability to meet the requirements and provide 
the requested services listed in this RFQ.  Attention will be paid to technical competence and 
completeness of content.  The written SOQ shall be prepared in the same sequential order of 
SOQ criteria  outlined below.  
SOQs must not exceed 10 numbered pages (8 ½ by 11 inch) excluding the cover page, cover 
letter and requested appendices.  All pages shall be in portrait orientation with 1 inch margins.  
Font size shall be 11 point or larger.  SOQs that do not follow this format will not be reviewed.  
Use of color is not prohibited but note that SOQs are often reproduced for review in black and 
white.   
The cover letter shall include the RFQ Title and Number; Name, Title, Email Address, Phone 
Number and Addresses of the Proposing’s team main contact and include the following 
information: 

• Descriptions of all claims submitted by any client against the prime within the past two 
years related to the professional services provided by the prime (inclusive of the prime 
and sub-consultants) or their key personnel.  For this purpose, “claim” means a sum of 
money in dispute in excess of 10% of the prime’s fee for the services provided; 

• Any real or perceived conflicts of interests for team members, inclusive of the prime, sub-
consultants and key team members.  

SOQs are to address, and will be evaluated upon, the following criteria: 

INITIAL EVALUATION PHASE 

1. Qualifications and experience of the key team members who will be responsible for 
overseeing and performing the services  35 PTS 
a. Describe key personnel of the proposed team and overall organization of the project 

team. Provide a summary of background, experience, technical competence and 
qualifications of key personnel (include working titles, degrees, certificates and licenses, 
etc.) and their project specific roles and responsibilities. Emphasize experience and 
expertise in performing services of similar scope and complexity. 

b. Provide a summary of proposing team’s services, experience and expertise related to the 
elements described in the scope of services and more specifically with the following 
scope elements: 
1) Planning of overall terminal layout including the use of multiple types of equipment to 

handle offload, storage and loadout of cargo focusing on terminal optimization 
2) Coordination of Owner, Tenant(s) and Consultant Team throughout the 

redevelopment of an existing operating terminal siting specific examples 
3) Experience in assisting with right-of-way and land acquisitions necessary for project 

completion 
4) Experience in providing other services identified in Section C, Professional Services 

Statement of Work Tasks. 
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c. Provide a list of references for recent contracts/projects, to include a client point of contact 
name and title, contact information (phone and email), period of performance, key 
personnel involved, and brief description of services relevant to the services being 
requested. Only projects completed by proposed key team members will be considered. 

2. Project Approach Narrative 35 PTS 
SOQs should clearly outline the team’s recommended approach and methodology for: 
• Accomplishing the Scope of Services:  Clearly describe the approaches and methods that 

will be used to accomplish the stages/tasks required in the scope of services.  Include a 
summary of innovative ideas and suggestions for implementing or enhancing the scope 
of services. 

• Coordination & Communication:  Provide a plan for communications and coordination 
between the project team, the Port’s project manager and the various stakeholders. 

3. Project Schedule 20 PTS 
Describe the team’s availability, capacity and ability to undertake the work immediately and 
dedicate the necessary personnel and resources to meet the anticipated schedule. Address 
how the team may handle more than one design or construction effort occurring 
simultaneously. 
Discuss how the team anticipates approaching and adhering to the milestone schedule listed 
above and what risks and/or constraints may negatively affect the timeline.  Describe 
experience and approach in addressing scheduling constraints.   

4. Accuracy and Completeness of the SOQ 10 PTS 
SOQs will be evaluated on the following criteria: 
• Formatting and layout. 
• Spelling and grammatical accuracy. 
• Legibility of figures and chart information. 
• Coherent and logical flow of written responses. 

FINAL EVALUATION PHASE (if applicable) 

5. References 50 PTS 
The Port will evaluate the reference checks to assess the project team’s overall performance 
and success of previous, similar work.  Reference checks will also be utilized to validate 
information contained in the SOQ.  Reference checks may be checked on only the selected, 
most qualified team, or the short-listed teams.  

6. Interviews (as requested by the Port) 100 PTS 
If an award is not made based on the written evaluations and references alone, interviews 
may be conducted with the top-ranked teams.  Failure to participate in the interview process 
will result in the team’s disqualification from further consideration. The Port will inform top-
ranked teams invited for an interview of the interview schedule, agenda and criteria for scoring 
to time of invitations. 
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PROCUREMENT PROCESS 

SOLICITATION TIMELINE: 
Issuance of RFQ JUNE 3, 2016 

Last Day To Submit Questions JUNE 16, 2016 
SOQs due JUNE 23, 2016@ 2:00 PM 
Short List Consultants* JULY 1, 2016 

Interviews (if required)* JULY 7/8, 2016 
Final Selection(s)* JULY 11, 2016 

Execute Contract(s)* JULY 26, 2016 

*Dates with an asterisk are estimated dates and are for information purposes only. 
Anticipated same schedule for all 3 categories.  

All status updates on the above solicitation timeline will be announced on the Port’s website 
for this solicitation.   

VENDOR OBLIGATION  
Port of Tacoma Requests for Bids, Requests for Proposals and Requests for Qualifications 
can be accessed on the Port’s website under ‘Contracts’ ‘Procurement’ then the RFQ 
Number/Title. 
When viewing the details page for this procurement on the Port’s Website firms have the 
option of subscribing to the Holders List.   

 
Detailed instructions for subscribing to the Holder’s List for Port of Tacoma Procurements are 
available here. 
By subscribing to the Holders List, firms will automatically be notified when new documents 
or changes relating to this procurement occurs. 

COMMUNICATION / INQUIRES 
Proposers who, relative to this scope of services, contact any individuals or Commission 
members representing the Port, other than the Procurement Representative listed on the 
RFQ may be disqualified from consideration.   

Written questions about the meaning or intent of the Solicitation Documents shall only be 
submitted to Jana Prince, Sr. Contracts Administrator in the Contracts & Procurement 
Department, procurement@portoftacoma.com (Solicitation Name in subject line).   
Proposers who may have questions about provisions of these documents are to email their 
questions by the date listed above.  The Port will respond to all written questions submitted 
by this deadline. 
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PRE-PROPOSAL CONFERENCE 
The Port will not conduct a pre-proposal conference for this procurement.  To obtain answers 
to any questions or for further clarifications, submit all questions as noted above. 

ADDENDA 
The Port may make changes to this Solicitation.  Oral or other interpretations, clarifications 
or submittal instructions will be without legal effect.  Any information modifying a solicitation 
will be furnished in a formal, written addendum.  Addenda will be posted to the Port’s web 
site and conveyed to those potential submitters who have subscribed to the Holders List. 

SUBMITTAL PROCESS 
SOQs must be received via email on or before the date and time outlined on the front page 
of this RFQ.  Send your electronic submittal to:   

procurement@portoftacoma.com.   
Name of Firm, RFQ Title & Service Category A or B or C (Subject Line) 

Please submit one electronic copy in Adobe Acrobat PDF format, including all appendices.  
Submittals need to be limited to 9 MB in total email size.  It is the Consultant’s responsibility 
to verify the receipt of the submittal. Electronic verification will be provided upon request.  
*Late SOQs will not be accepted by the Port.  SOQs received after the stated date and 
time will not be reviewed and shall be deemed non-responsive. 

EVALUATION AND AWARD PROCESS 
An evaluation team will review the SOQs and evaluate all responses received based upon 
the criteria listed in the RFQ.  The Port may request clarifications or additional information, if 
needed.  A selection may be made based on the SOQ’s and initial evaluation criteria alone 
or the firms determined to be most qualified through the initial evaluation phase may be invited 
in for interviews and the final determination for short listed firms will be based on reference 
checks and/or interviews. 
The Port intends to select the proposed Team which represents the most qualified team to 
the Port and begin the negotiation and award process based on the evaluated scores. 
The selected Consultant will be invited to enter into contract negotiations with the Port.  
Should the Port and the selected consultant not reach a mutual agreement, the Port will 
terminate negotiations and move to the next highest ranked team and proceed with 
negotiations. 
The Port reserves the right to accept or reject any or all information in its entirety or in part 
and to waive informalities and minor irregularities and to contract as the best interest of the 
Port may require.  The Port reserves the right to reject any or all SOQs submitted as non-
responsive or non-responsible. 
News releases pertaining to this RFQ, the services, or the project to which it relates, shall not 
be made without prior approval by, and then only in coordination with, the Port. 

COSTS BORNE BY PROPOSERS 
All costs incurred in the preparation of a SOQ and participation in this RFQ and negotiation 
process shall be borne by the proposing firms. 
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PUBLIC DISCLOSURE 
SOQs submitted under this Solicitation will be considered public documents and, with limited 
exceptions, will become public information and may be reviewed by anyone requesting the 
document under a Public Records Request following the conclusion of the evaluation, 
negotiation, and award process.  This process is concluded when a signed contract is 
executed between the Port and the selected Consultant.   
If a firm considers any portion of its response to be protected under the law, the firm shall 
clearly identify each such portion with words such as “CONFIDENTIAL”, “PROPRIETARY” or 
“BUSINESS SECRET” on each page for which the protection is sought.  If a request is made 
for disclosure of such portion, the Port will notify the firm of the request and allow the vendor 
not less than ten (10) days to seek a protective order from the Courts or other appropriate 
remedy and/or waive the claimed confidentiality. Unless such protective order is obtained and 
provided to the Port by the stated deadline, the Port will release the requested portions of the 
response.  By submitting a response, the vendor assents to the procedure outlined in this 
paragraph and shall have no claim against the Port on account of actions taken under such 
procedure. 
 



   
 

PROFESSIONAL SERVICES AGREEMENT NO. 000000 
PORT OF TACOMA PROJECT NO. XXXXXX.XX 

PSA TITLE  

CONSULTANT  

Consultant Address:  

Project Manager  

 
THIS AGREEMENT is made and entered into by and between the Port of Tacoma (hereinafter 
referred to as the "Port") and xxCOMPANYxx (hereinafter referred to as the "Consultant") for the 
furnishing of xxTitlexx Professional Services (hereinafter referred to as the "Project"). 

The Port and Consultant mutually agree as follows: 

SCOPE OF WORK 

The Consultant will 

The work will be authorized as individual Task Orders to the contract in accordance with the 
Supplemental Terms and Conditions.  Separate Task Orders defining scope and schedule will be 
issued by the Port for each assignment.  

DELIVERABLES 

XXX 

ASSUMPTIONS 

XXX 

COMPENSATION 

This will be accomplished on a time and materials / lump sum basis and will not exceed 
$00,000.00 without prior written approval from the Port. 

The length of this agreement is from the date of execution to xxDATExx. 

This agreement is expressly conditioned upon the Standard, Project and On-Call Terms and 
Conditions and Rate Sheet attached to this contract.  Consultant acknowledges reading this 
Agreement, understands it and agrees to be bound by its Terms and Conditions. 
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AGREED 

PORT OF TACOMA 
 

 CONSULTANT (LEGAL NAME) 

By  By 
Name 
 Title 

Date   
 
 

Date 

   Print Name Title 
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Attachment C 

Port of Tacoma Standard Terms And Conditions 
Professional Services Agreement 

 
 
1. Relationship of the Parties 

Consultant and its employees, are independent Contractors.  Nothing contained herein shall be 
deemed to create a relationship of employer and employee or of principal and agent. 

2. Subconsultant and Supplier Relations 

Subconsultants at all tiers shall be approved by the Port prior to performing work in support of this 
Agreement between Consultant and Port.  

The award of a subcontract does not create a contract between the Port and the subconsultant. 
Subconsultants shall have no rights whatsoever against the Port by reason of their contract with 
the Consultant.  The foregoing provision shall apply with equal force to subconsultants, suppliers 
and all other persons or parties otherwise engaged by the Consultant to do any portion of the 
scope of services defined in this Agreement. 

The Consultant shall ensure every subcontract shall bind the subconsultant to the applicable 
terms of the Agreement. The Consultant shall appropriately monitor the activities of the 
subconsultant. In no event shall the activities of the subconsultant operate to release or reduce 
the liability of the Consultant to the Port for any breach in the performance of the Consultant’s 
duties.  

3. Conflicts of Interest 

Consultant warrants that it has no direct or indirect economic interest which conflicts in any 
manner with its performance of the services required under this Agreement.  Consultant warrants 
that it has not retained any person to solicit this Agreement and has not agreed to pay such person 
any compensation or other consideration contingent upon the execution of this Agreement. 

4. Compliance with Laws 

Consultant agrees to comply with all local, state, tribal, and federal laws and regulations 
applicable to the scope of services existing at the time this Agreement was executed or that 
became applicable subsequent to this Agreement’s execution, and those regarding employee 
safety, the work place environment, and employment eligibility verifications as required by the 
Immigration and Naturalization Service.  Consultant shall obtain and maintain all professional 
licenses and permits required to complete the scope of work as defined. 

Consultant must comply with all Occupational Safety and Health Administration (OSHA), 
Washington Industrial Safety and Health Act (WISHA), Department of Labor, Environmental 
Protection Agency and other applicable environmental standards as prescribed by law while on 
or occupying Port-owned properties.  
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The Consultant is responsible for ensuring that all personnel performing work on this Agreement 
are paid wages in accordance with federal, state and local laws when applicable. - Add specific 
language to the project T&C as needed when prevailing wages are required. 

5. Records and other Tangibles 

The Consultant shall maintain all records and documents, including financial data and other 
evidence directly pertinent to performance of the work under this Agreement in accordance with 
Generally Accepted Accounting Principles and Practices consistently applied and as further 
specified below.  Consultant shall provide the Port, or its designated agent, with access to or 
copies of records and other tangibles upon written request. 

The Port or its designated agent, and federal and state auditing authorities have the right to audit 
this Agreement and access to all records and documents, including financial data, for a period of 
not less than six (6) years after Completion of all projects related to this Agreement or until 
resolution of any litigation related to this Agreement whichever occurs last. 

6. Ownership of Work 

The services to be performed by Consultant shall be deemed instruments of service for purposes 
of the copyright laws of the United States.  The Port has ownership rights to the plans, 
specifications, and other products prepared by the Consultant as a result of this Agreement 
“Subject Data.”  Consultant shall not be liable for changes made in the plans, specifications or 
other products by anyone other than the Consultant.  Consultant shall have free right to retain, 
copy and use any tangible materials or information produced but only for its own internal 
purposes.  Any patentable result or materials suitable for copyright arising out of this Agreement 
shall be owned by and made available to the Port for public use, unless the Port determines it is 
not in the public interest that it be owned or available. 

Subject Data shall include all calculations, notes, draft documents, reports, drawings, 
specifications, electronic files, including e-mails, and any other materials, information or 
documentation developed or prepared in the performance of the work pursuant to this Agreement 
and shall be owned by and treated as Port property.  The Consultant shall obtain no proprietary 
rights or interest to such Subject Data. 

Any subject data which is developed by the Consultant prior to the execution of this Agreement, 
and not paid for by the Port, is not covered by this provision “Consultant Data.” 

All information, materials, data and documentation furnished or made available to the Consultant 
by the Port for purposes of performing services pursuant to this Agreement on this project shall 
remain the property of the Port “Port Data.”  The Consultant shall obtain no proprietary rights or 
ownership interests to such Port Data. At the Port’s written request, the Consultant shall return all 
such Port Data remaining in the Consultant’s possession at the termination or expiration of this 
Agreement.   
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7. Disclosure 

All information developed by the Consultant, all analyses or opinions reached by the Consultant 
(Subject Data) and all information made available to the Consultant by the Port (Port Data),  shall 
not be disclosed by the Consultant without the written consent of the Port. 

8. Compensation 

As full compensation for the performance of its obligations of this Agreement and the services to 
be provided, the Port shall pay Consultant as specified in the Agreement.  

Consultant is responsible for working within the agreement amount. Should the consultant incur 
costs beyond the agreement amount without an executed amendment to this agreement, the 
Consultant is solely responsible for the additional costs. 

Invoices shall be submitted to cpinvoices@portoftacoma.com each month.  Invoice period is for 
the previous calendar month and shall be computed pursuant to the rates and limitations set forth 
in the Agreement.  Consultant agrees to submit monthly invoices as the work progresses.  
Invoices that are submitted for payment 90 days or more after the work was completed are subject 
to non-payment. Under no circumstances will the Port pay interest on payments. 

Un-invoiced services performed through December 31 of each year shall be invoiced no later than 
the 7th day of January. If the Consultant is unable to provide an invoice they shall advise the Port 
in writing with a summary of the work completed and the accrual amount to be invoiced through 
December 31 of that year. 

9. Costs and Disbursements 

Consultant is responsible for and shall pay all costs and disbursements required for the 
performance of its services under this Agreement. 

10. Standard of Care 

Consultant shall perform its work to conform to generally accepted professional standards. 
Consultant shall be responsible for the professional quality, technical adequacy and accuracy, 
timely completion and coordination of all plans, designs, drawings and specifications prepared 
under this Agreement.  Consultant shall, without additional compensation, correct or revise any 
errors or omissions in such work.   

The Port’s approval of plans, drawings and specifications shall not relieve Consultant of 
responsibility for the adequacy or accuracy thereof.  The Consultant shall remain liable for 
damages and costs incurred by the Port arising from the Consultant’s errors, omissions or 
negligent performance of services furnished under this Agreement. 

11. Time 

Time is a material consideration in the performance of all work by the Consultant under this 
Agreement.  The Consultant shall complete its work and services within the agreed upon 
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schedule; including any established milestones and task completion dates, and the overall period 
of performance, set forth in the Scope of Work.  The completion dates for tasks may be modified 
by a written directive; however, the period of performance for the Agreement may only be modified 
through an amendment.  The period of performance and contract milestones shall not be 
extended because of any unwarranted delays attributable to the Consultant.  The period of 
performance and contract milestones may be extended in the event of a delay caused by the Port 
which results in a delay in the performance of an affected task, because of unavoidable delay 
caused by any governmental action, or other conditions beyond the control of the Consultant, 
which could not reasonably be anticipated and which results in a delay in the period of 
performance and contract schedule. Upon mutual agreement, the period of performance may be 
accelerated to meet Project requirements.  

12. Assignability 

The Consultant may not assign, transfer, or novate all or any portion of the Agreement, including 
but not limited to any claim or right to the Contract Sum, without the Port’s prior written consent. 
If the Consultant attempts to make an assignment, transfer, or novation without the Port’s consent, 
the assignment shall be of no effect, and the Consultant shall nevertheless remain legally 
responsible for all obligations under the Agreement.  The Consultant also shall not assign or 
transfer to any third party any claims it may have against the Port arising under the Agreement or 
otherwise related to the Project. 

13. Termination of Agreement 

A. Termination for Default: 

The Port may terminate this Agreement, in writing, if the Consultant substantially fails to fulfill 
any or all of its material obligations under this Agreement through no fault of the Port; provided 
that the Consultant has been given an opportunity to cure.  
 

1) Cure Notice: If the Port determines that a breach of this Agreement has occurred, that is, 
the Consultant has failed to comply with any material terms or conditions of this Agreement 
or the Consultant has failed to provide in any manner the work or services agreed to 
herein, and if the Port deems said breach to warrant corrective action, the following 
sequential procedure will apply: 

a) The Port will provide the Consultant with a written Cure Notice; notifying the 
Consultant of the nature of the breach; 

b) The Consultant shall respond within five (5) calendar days of the notification. The 
Consultant shall submit a corrective action plan indicating the steps to be taken 
to correct the specified deficiencies within fifteen (15) calendar days of the 
notification.  The corrective action plan shall specify the proposed completion 
date for bringing this Agreement  into compliance within the number of calendar 
days specified by the Port; 

2) Show Cause Notice: 
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a) In the event that the Consultant does not respond within the appropriate time with 
a corrective action plan, the Port will provide the Consultant with a written Show 
Cause Notice; notifying the Consultant of their requirement to notify the Port in 
writing within seven (7) calendar days of any reason the Port should not terminate 
this Agreement. At the expiration of the seven (7) calendar day period the Port 
may commence termination of this Agreement in whole or in part; 

b) The Port may withhold payment owed the Consultant,  instruct the Consultant to 
stop work and to refrain from incurring additional costs until the Port is satisfied 
that the breach has been corrected; 

c) No increase in total price or period of performance shall result from breach of this 
Agreement; and  

d) Nothing herein shall be deemed to affect or waive any other rights of the Port. 

3) Notice of Termination: 

If the Port terminates this Agreement for default, the Port shall determine the amount of 
work satisfactorily performed to the date of termination and the amount owing to the 
Consultant using the criteria set forth below; provided, that (a) no amount shall be 
allowed for anticipated profit on unperformed services or other work and (b) any 
payment due to the Consultant at the time of termination may be adjusted to the extent 
of any additional costs the Port incurs because of the Consultant's default. In such event, 
the Port shall consider the actual costs incurred by the Consultant in performing this 
Agreement  to the date of termination, the amount of work originally required which was 
satisfactorily completed to the date of termination, whether that work is in a form or of a 
type which is usable and suitable to the Port at the date of termination, the cost to the 
Port of completing the work itself or of employing another firm to complete it and the 
inconvenience and time which may be required to do so, and other factors which affect 
the value to the Port of this Agreement’s  work performed to the date of termination. 
Under no circumstances shall payments made under this provision exceed the Total 
Price set forth in this Agreement. This provision shall not preclude the Port from filing 
claims and/or commencing litigation to secure compensation for damages incurred 
beyond that covered by withheld payments.  

 
Upon receipt of a termination notice the Consultant shall at no additional cost to the Port: 

 
a)  Promptly discontinue all services (unless the notice directs otherwise); 
b) No later than fourteen (14) calendar days after receipt of termination, promptly 

deliver or otherwise make available to the Port all Subject Data and Port Data 
including data, drawings, electronic drawing files, specifications, calculations, 
reports, estimates, summaries, official project documentation and other project 
documentation, such other information and materials as the Consultant or 
subconsultants may have accumulated in performing this Agreement, whether 
completed or in progress and all equipment/materials purchased specifically for 
this Agreement where the Port has paid the Consultant for such items.  
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c) Upon termination, the Port may take over the work and prosecute the same to 
completion by agreement with another party or otherwise.  

B. Termination for Convenience: 

The Port may terminate this Agreement, for the convenience of the Port. The Port shall 
terminate by delivery to the Consultant a Notice of Termination specifying the termination and 
the effective date. 
 
If the Port terminates this Agreement for convenience, the Port shall pay the Consultant for the 
following items: 
  

1) An amount for Direct Labor Costs and Indirect Costs in accordance with the Agreement 
for services satisfactorily performed to the date of termination;  

2) Reasonable invoiced Other Direct Costs as allowed by the Agreement , actually incurred 
before the date of termination; or 

3) Reasonable termination settlement costs the Consultant actually incurred, unless the 
Port determines to assume said commitments. Reasonable termination settlement costs 
include settlement costs for subconsultants and reasonable accounting and clerical 
costs actually incurred by the Consultant. 

Upon receipt of a termination notice the Consultant shall at no additional cost to the Port:  

1) Promptly discontinue all services (unless the notice directs otherwise);  

2) No later than fourteen (14) calendar days after receipt of termination, promptly deliver or 
otherwise make available to the Port all Subject Data and Port Data including  drawings, 
specifications, calculations, reports, estimates, summaries, Official Project 
Documentation, other project documentation, and such other information and materials 
as the Consultant may have accumulated in performing this Agreement, whether 
completed or in progress and all equipment/materials purchased specifically for this 
Agreement  where the Port has reimbursed the Consultant for such costs;  

3) Take any action necessary, or that the Port may direct, for the protection and 
preservation of property related to this Agreement that is in the possession of the 
Consultant and in which the Port has or may acquire an interest.  

Within sixty (60) calendar days of receipt of the notice of Termination for Convenience, the 
Consultant shall submit to the Port a Termination Settlement Proposal. The Termination 
Settlement Proposal shall include:  

1) Request for Direct Labor Costs and Indirect Costs for services satisfactorily performed to 
the date of termination;  

2) As allowed by the Agreement , Actual and reasonable Other Direct Costs incurred 
before the termination;  
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3) Documentation supporting all costs identified in the Termination Settlement Proposal; 
and  

4) A statement certifying, under penalty of perjury, that the Termination Settlement 
Proposal is made in good faith, the Termination Settlement Proposal and supporting 
data are true and accurate to the best of the Consultant’s knowledge and belief, the 
Termination Settlement Proposal is fully supported by the accompanying data, and the 
amount requested accurately reflects the amount for which the Consultant believes the 
Port is responsible. 

Termination settlement costs and proposals are subject to audit verification by the Port. 
Upon termination, the Port may take over the work and prosecute the same to completion by 
agreement with another party or otherwise. 
 
14. Disputes 

If a dispute arises relating to this Agreement and cannot be settled through direct discussions, 
the parties agree to endeavor to settle the dispute through a mediation firm acceptable to both 
parties, the cost of which shall be divided equally.  The Port reserves the right to join any dispute 
under this Agreement with any other claim in litigation or other dispute resolution forum, and the 
Consultant agrees to such joinder, so that all disputes related to this Agreement may be 
consolidated and resolved in one forum.  

15. Venue & Governing Law 

Venue for any litigation shall be the Pierce County Superior Court of the State of Washington and 
the prevailing party shall be entitled to recover its costs and reasonable attorney(s) fees. This 
Agreement shall be interpreted under the laws of the State of Washington.  

16. Integration and Merger/ Extent of Agreement 

This Agreement represents the entire and integrated understanding between the Port and 
Consultant, supersedes any previous written or oral representations and may be amended only 
by written instrument signed by both the Port and Consultant.  No verbal agreement or 
conversation between any officer, agent, associate or employee of Port and any officer, agency, 
employee or associate of Consultant prior to or following the execution of this Agreement shall 
affect or modify any of the terms or obligations contained in this Agreement. 

Authority to sign. Every signer of this Agreement warrants that they have the authority to enter 
into this Agreement and to bind the entity for which they represent. 

17. Non-Discrimination 

Nondiscrimination in Employment and Provision of Services: During performance of this 
Agreement, the Consultant and all parties subcontracting under the authority of this Agreement 
agrees that it will not discriminate against any employee or applicant for employment because of 
the employee or applicant's age, sex, marital status, sexual orientation, race, creed, color, national 
origin, honorably discharged veteran or military status, or the presence of any sensory, mental, 
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or physical disability or the use of a trained dog guide or service animal by a person with a 
disability. 

Equal Employment Opportunity Efforts: The Consultant and all parties subcontracting under 
the authority of this Agreement  agree to undertake equal employment opportunity efforts to 
ensure that applicants and employees are treated, without regard to their age, sex, marital status, 
sexual orientation, race, creed, color, national origin, honorably discharged veteran or military 
status, or the presence of any sensory, mental, or physical disability or the use of a trained dog 
guide or service animal by a person with a disability. 

The Consultant and all parties subcontracting under the authority of this Agreement shall comply 
fully with all applicable federal, state and local laws, ordinances, executive orders and regulations 
that prohibit discrimination. 

18. Indemnity / Hold Harmless Clause  

The Consultant shall indemnify, defend and hold harmless the Port of Tacoma and its officers, 
employees and agents from and against any liability, claims, damages, losses, expenses or 
actions, including reasonable attorney’s fees, costs caused by or arising out of or relating to the 
activities of Consultant or its officers, employees, subcontractors, or agents under this 
Agreement; or arising from the Consultant’s, its’ officers, employees, subcontractors, or agent’s 
failure to comply with any applicable state, federal, local, law, statue, rule, regulation or act. This 
duty to indemnify, defend and hold harmless shall encompass, but not be limited to, any claims 
which include or allege negligence of consultant, its agents, officers or employees other than 
claims which arise solely out of the negligence on the part of the Port of Tacoma, and this duty 
shall survive the termination or expiration of this Agreement. 

19.  General Insurance Requirements 

The Consultant shall procure and maintain during the life of this Agreement  such insurance as 
shall protect it from claims or damages for bodily injury, including death resulting therefrom as 
well as from claims for property damage, which may arise from operations under this Agreement, 
whether such operations be by itself, its agents, or by anyone directly or indirectly employed by 
either of them, and shall comply with any such Project specific insurance requirements as 
determined by the Port. 
 
20. Miscellaneous Provisions 

A. Remedies Cumulative:  Rights under this Agreement are cumulative and nonexclusive of 
any other remedy at law or in equity.   

B. Captions:  All titles, including sections or subsections, are for convenience only and do not 
define or limit the contents. 

C. Severability:  Any term or provision of this Agreement found to be prohibited by law shall be 
ineffective to the extent of such prohibition without invalidating the remainder of the 
Agreement. 
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D. Waiver:  No covenant, term, or the breach thereof shall be deemed waived, except by written 
consent of the Party against whom the waiver is claimed, and any waiver of the breach of any 
covenant, term or condition shall not be deemed to be a waiver of any preceding or 
succeeding breach of the same or any other covenant, term or condition.  Neither the 
acceptance by Port of any performance by Consultant after the time the same shall have 
become due nor payment to Consultant for any portion of the Work shall constitute a waiver 
by Port of the breach or default of any covenant, term or condition unless otherwise this is 
expressly agreed to by Port, in writing.  Port’s failure to insist on performance of any of the 
terms or conditions herein or to exercise any right or privilege or Port’s waiver of any breach 
hereunder shall not thereafter waive any other term, condition, or privilege, whether of the 
same or similar type. 

E. Negotiated Agreement:  The Parties acknowledge that this is a negotiated Agreement, that 
they have had the opportunity to have this Agreement reviewed by respective legal counsel, 
and that terms and conditions are not construed against any Party on the basis of such Party’s 
draftsmanship thereof. 

F. No Personal Liability:  No officer, agent or authorized employee of either Port or Consultant 
shall be personally responsible for any liability arising under this Agreement, whether 
expressed or implied, nor for any statement or representation made herein or in any 
connection with this Agreement. 
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Port of Tacoma Project Terms and Conditions 
Professional Services Agreement

1. Key Personnel

The Consultant’s key personnel, as described in the Consultant selection submittals, shall 
remain assigned for the duration of the Project unless otherwise agreed to in writing by the 
Port. 

2. Insurance - Assumption of Risk

a) As a further consideration in determining compensation amounts, the Consultant shall
procure and maintain, during the life of this Agreement, such commercial general liability
insurance, professional liability insurance and environmental liability insurance including
asbestos abatement liability and other insurance as required by contract for this project
that shall protect Consultant and any subconsultant performing work under this
Agreement from claims for damages from bodily injury, including death, resulting
therefrom as well as from claims for property damage, economic damage or cleanup
costs, which may arise under this Agreement, whether arising from operations conducted
by the Consultant, any subconsultant, or anyone directly or indirectly employed by either
of them.  Consultant recognizes that it is the obligation of the Consultant to ensure that
all Subconsultants of any tier have insurance for the activities performed under this
agreement.  If this agreement requires that a Subconsultant perform ultra-hazardous
operations the Port will require that it be named as an Additional Insured by endorsement
on all Subconsultant insurance policies and waivers of subrogation shall be provided by
endorsement.  Workers Compensation and Professional Liability are exempted from the
additional insured requirement.

b) Consultant shall indemnify, defend, and hold harmless the Port, its officials, officers,
agents, and employees, from any and all claims, demands, damages, lawsuits, liabilities,
losses, liens, expenses and costs arising out of the subject matter of this Agreement;
provided that this provision shall not apply to the extent that damage or injury results from
the fault of the Port, or its officers, agents, or employees.  The term “fault” as used herein
shall have the same meaning as set forth in RCW 4.22.015, as amended.

c) This indemnification shall extend to and include attorney’s fees and the cost of establishing
the right of indemnification hereunder in favor of the Port.  This indemnification shall 
survive the termination of this Agreement. 

d) Consultant specifically assumes potential liability for actions brought by Consultant’s own
employees against the Port and, solely for the purpose of this indemnification and
defense, Consultant specifically waives any immunity under the state industrial insurance
law, Title 51 RCW.  Consultant recognizes that this waiver was the subject of mutual
negotiation.

e) With respect to professional liability claims only, and not commercial general liability
claims, Consultant agrees to indemnify and hold harmless the Port of Tacoma, its
appointed and elective officers and its employees from and against any and all suits,
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claims, actions, losses, costs, penalties and damages of whatever kind and nature, 
including attorney fees and costs by reason of any and all claims and demands on it, its 
officers and employees, arising from the negligent acts, errors or omissions by the 
Consultant in the performance of the Consultant’s professional services. 

f) Consultant shall submit to the Port of Tacoma, prior to the commencement of services,
certificates of insurance evidencing:

i) Commercial General Liability coverage on occurrence form CG0001 or equivalent with
limits of $1,000,000 per occurrence and $2,000,000 aggregate. Coverage will include:
Products and Completed Operations, Contractual Liability and Personal & Advertising
Injury; and

ii) Automobile Liability covering owned, non-owned and hired vehicles of $1,000,000
combined single limit per accident; and

iii) Professional Liability including environmental consulting services of not less than
$1,000,000 per claim and in the aggregate. If the scope of Professional Services
includes environmental testing, consulting or other such professional services, the
Consultant’s Professional Liability policy shall include coverage for these services. If
such coverage is written on a claims-made basis, any retroactive date on the policy
shall be prior to the start of this contract. Coverage shall remain in effect for the term
of this Agreement plus three years. Certificates of Insurance citing the contract and
project number shall be provided to the Port of Tacoma on an annual basis for each
of the three years.

iv) Workers Compensation Insurance: Statutory Workers Compensation Insurance as
required by the State of Washington.

v) Stop Gap/Employers Liability Insurance shall be provided with a limit of not less than
$1,000,000 per claim.

vi) Protection and Indemnity Insurance/Jones Act: $1,000,000 limits shall be provided
covering all vessels and crew.

vii) Maritime Employers Liability: $1,000,000 limits shall be provided covering all divers.

g) All policies shall be issued by a company having an A. M. Best Financial Strength Rating
of A- and Financial Size Category of VI or better.  The Consultant shall be responsible
for notifying the Port in writing within ten (10) days of receipt of notice of coverage being
suspended, voided, cancelled or materially reduced. Except for professional liability, the
Port shall be named as an additional insured on all policies by endorsement on ISO Form
CG 20 10 Form B or equivalent.  Except for Workers Compensation and Professional
Liability, waivers of subrogation shall be provided by endorsement to all policies.

h) Consultant is responsible for complying with the Washington State laws that pertain to
industrial insurance (RCW 51). Consultant shall submit a current employer liability 
certificate as issued by the Washington Department of Labor and Industries that shows 
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the status of Consultant’s worker compensation account prior to contract execution, 
including those Consultants who are qualified self-insurers with the state. Consultant 
bears the responsibility to ensure that any out-of-state (non-Washington) employees and 
subconsultants have appropriate workers compensation coverage while working for the 
Port in Washington State. Consultant may be exempt from state worker compensation 
insurance requirements (RCW 51.12.020) such as if Consultant is a sole proprietor.  

i) Certain work or services under this Agreement may require Longshore and Harbor
Worker's Compensation Act (33 U.S.C. §§901 et seq.) insurance coverage, coverage to 
comply with the Federal Employers Liability Act, or Jones Act coverage. Consultant is 
fully responsible for ascertaining whether or not such insurance is required. If these or 
any other federally required insurance coverages apply to this Agreement, the Consultant 
is responsible for obtaining the coverage, and/or meeting any self-insurance 
requirements to qualify as a self-insurer. 

3. Payment Schedule

Consultant shall submit detailed numbered invoices in accordance with the Agreement by 
the 10th of the month. After a complete and correct invoice has been received by the Port, 
payment will be made within thirty (30) days. 

All invoices shall be sent “Attention: Facilities Development”.  Invoices shall be emailed to 
cpinvoices@portoftacoma.com. The email must include the required supporting 
documentation. Incomplete or improperly prepared invoices will be returned for correction 
without processing or payment. 

Consultant shall submit detailed invoices showing the following: 

a) Invoice Number, Contract number, Title, Invoice Period
b) Summary page with a brief description of work completed during the invoice period,

deliverables provided during the invoice period, and forthcoming milestones /
deliverables.

c) Further, provide a summary breakdown of all projects with the amount of the overall
invoice to be charged to each project.

d) Current Amount Due:
i) Time and Materials Breakdown: titles, hours, hourly rates, and all expenses itemized,

with backup, in accordance with the contract.
e) Total amount of the Contract, and balance of Contract amount.
f) Indicate “Final Invoice” when invoice is the final billing.

4. Compensation

Consultant expenses will be reimbursed at cost with the exception of: 

a) Subconsultant services will be reimbursed at cost plus negotiated markup.

mailto:cpinvoices@portoftacoma.com
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b) Services provided by a third party will be reimbursed at cost plus negotiated markup.

Costs marked up by a sub-tier shall be passed through to higher tiers as a direct cost. In no 
case shall the mark up at any tier exceed the negotiated percentage.  

Reimbursable expenses by a sub-tier shall be passed through to higher tiers as a direct cost. 
In no case shall markup be applied to reimbursable expenses at any level. 

Rates: Rates are fully burdened and will remain in effect for the contract term unless 
renegotiated and agreed to by both parties in a written amendment.  

Rates may be negotiated no more than once annually. Rate adjustments will be tied to the 
CPI for the Seattle, Tacoma/Bremerton area. 

Rates and Markup are defined on Attachment ## of this contract. 

Overtime:  The Port will allow overtime rates for preapproved labor categories, as required 
by federal law, at 1.25 times the rate when approved in advance by the Project Manager 
and when required by the nature of the Work. The Consultant shall submit a list of labor 
classifications to which overtime rates are applicable to by law. 

Prevailing Wages: If Divers, drillers, truck drivers, disposal or other tasks are defined in 
the scope - verify exact work with the PM and determine if prevailing wage language is 
required. 

Local Travel: Compensation for vehicle usage will be paid at the current Internal Revenue 
Service allowable mileage reimbursement rate. Out of state mileage will not be paid.  
Consultants who are located within 50 miles of the project site will not be reimbursed for 
meals, lodging or mileage. 

Other Travel: 

The Port will reimburse the Consultant for all allowable travel expenses (including expenses 
for travel by car, air, water and rail, accommodation and meals) incurred in order to provide 
the scope of work to the Port in accordance with the following guidelines: 

Lodging and meal reimbursement is in accordance with the following Per Diem rates 
established by the IRS at http://www.ofm.wa.gov/resources/travel.asp  

Amounts reimbursed will be computed at the rate for physical location to which travel is 
authorized by the Project Manager. Lodging, travel and local mileage must be approved in 
writing by the Project Manager prior to performing travel. Request for travel should include a 
breakout of costs associated with the requested travel. 

Airfare will be reimbursed at the lowest available commercial coach rate. Airfare will be 
booked at least 15 days in advance of travel. The Port will reimburse for up to a mid-size 
vehicle with standard equipment (this does not include GPS, video screens, etc). The Port 
will also reimburse for gasoline expense associated with rental vehicle with the exception of 

http://www.ofm.wa.gov/resources/travel.asp
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gasoline provided/billed by the rental car company. The Port will not reimburse the 
Consultant for mileage at the IRS rate on a rented vehicle. Receipts are required for all 
reimbursed expenses with the exception of meals. Reimbursement (other than meals) will be 
for actual costs incurred subject to the Per Diem rates established by the IRS at 
http://www.ofm.wa.gov/resources/travel.asp for the location to which travel has been 
authorized. 

5. Deliverables

All tangible materials produced as a result of this Agreement shall be prepared as specified 
by the Port’s Project Manager.  Delivery of materials produced shall consist both of the 
tangible materials and one copy of any computer files used in the creation of the tangible 
product on CD-Rom in a PDF format or other format specified by the Port.  

6. Drawing, Specification and GIS

If the scope of work includes development of specifications: 

a) Consultant shall prepare specifications using BSD Speclink-E, Masterformat specification
organization, latest edition.

b) Consultant shall prepare specifications in accordance with the Port’s Specification
Standards available at http://portoftacoma.com/contracts.forms and from the Port Project
Manager. The Port’s Matersformat specification are available at
http://portoftacoma.com/contracts.forms.

If the scope of work includes development of Drawings: 

c) All site plans, derivative drawings and bid plans shall be completed using Port GIS and
CADD standards and layer/block protocols available at 
http://portoftacoma.com/contracts.forms and from the Port Project Manager. 

d) Record Drawings

If the scope of work has environmental requirements: 

7. Security – Transportation Worker Identification Credential (TWIC)

The requested services may require the consultant to work within a secured/restricted 
TWIC regulated terminal. 

TWIC is a credentialing program managed by the Department of Homeland Security (DHS), 
through the United States Coast Guard and the Transportation Security Administration.  All 
credentialed merchant mariners and individuals who will need unescorted access to secure 
areas of a maritime regulated facility or vessel must obtain a TWIC.  For more information 
on TWIC visit www.tsa.gov/twic.   

http://www.ofm.wa.gov/resources/travel.asp
http://portoftacoma.com/contracts.forms
http://portoftacoma.com/contracts.forms
http://portoftacoma.com/contracts.forms
http://www.tsa.gov/twic
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The Consultant shall have a minimum of one TWIC compliant employee trained as an 
escort for every five workers not possessing TWIC cards working on a secured or restricted 
site. Each escort will be required to receive Terminal Operator provided escort training. 

8. Existing Hazardous Material Information

The Port shall furnish the Consultant with the information as required by the Hazard 
Communication standard for materials pre-existing on the Project. The Consultant is solely 
responsible for ensuring that this information is made available to the Consultant’s 
personnel, subconsultants, and that relevant information is incorporated into work products 
including, but not limited to, reports, specifications, and contract documents. 

9. Extent of Agreement

In the event the Consultant identifies something that may impact the scope of work, project 
schedule, total price, task budget(s) or cost of performing work, the Consultant shall inform 
the Project Manager in writing prior to exceeding the task budget(s) and within seven (7) 
calendar days of the event and possible impacts to scope, schedule and cost or task 
budget. 

The Project Manager may, at any time, by written directive require the Consultant to 
perform work consistent with the Agreement’s scope of work; provided that this directive 
does not add scope or cost to the project. 

Any directive shall not constitute an amendment to the Agreement nor entitle the 
Consultant to any additional compensation or a time adjustment.  

10. Prevailing Wages

The Consultant shall ensure that all Subcontractors of any tier pay all prevailing wages and
other wages (such as Davis-Bacon Act wages) applicable to the Project.

Pursuant to RCW 39.12, “Prevailing Wages on Public Works,” no worker, laborer, or mechanic
employed in the performance of any part of the Work shall be paid less than the “prevailing
rate of wage” in effect as of the date that bids are due.

The applicable effective date for prevailing wages for this project is the execution date of this
Amendment.

The State of Washington prevailing wage rates applicable for this public works project, which 
is located in Pierce County, may be found at the following website address of the Department 
of Labor and Industries:  

https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx. 

The schedule of the prevailing wage rates is made a part of the Contract Documents by 
reference as though fully set forth herein; and a copy of the applicable prevailing wage rates 
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are also available for viewing at the Port Administration Building, located at One Sitcum Plaza, 
Tacoma, WA 98421 (253-383-5841). Upon request to the Procurement Department at 
procurement@portoftacoma.com, the Port will email or mail a hard copy of the applicable 
Journey Level prevailing wages for this project.  

Questions relating to prevailing wage data should be addressed to the Industrial Statistician. 
Mailing Address: Washington State Department of Labor and Industries 

Prevailing Wage Office 
PO Box 44540, Olympia, WA 98504 

Telephone: (360) 902-5335 
Facsimile: (360) 902-5300 

If there is any discrepancy between the attached or provided schedule of prevailing wage 
rates and the published rates applicable under WAC 296-127-011, or if no schedule is 
attached, the applicable published rates shall apply with no increase in the Contract Sum. It 
is the Contractor’s responsibility to ensure that the correct prevailing wage rates are paid. 

Prior to any payment being made by the Port under this Contract, the Contractor, and each 
Subcontractor of any tier, shall file a Statement of Intent to Pay Prevailing Wages under oath 
with the Port and certified by the Director of Labor and Industries. The statement shall include 
the hourly wage rate to be paid to each classification of workers entitled to prevailing wages, 
which shall not be less than the prevailing rate of wage, and the estimated number of workers 
in each classification employed on the Project by the Contractor or a Subcontractor of any 
tier, as well as the Contractor’s contractor registration number and other information required 
by the Director of Labor and Industries. The statement, and any supplemental statements, 
shall be filed in accordance with the requirements of the Department of Labor and Industries. 
No progress payment shall be made until the Port receives such certified statement.  

The Contractor shall post in a location readily visible to workers at the Project site (1) a copy 
of the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of 
the Department of Labor and Industries and (2) the address and telephone number of the 
Industrial Statistician of the Department of Labor and Industries to whom a complaint or inquiry 
concerning prevailing wages may be directed. 

If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such 
as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall 
govern.  

Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage 
rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest, 
including labor and management representatives, the matter shall be referred for arbitration 
to the Director of the Department of Labor and Industries, and his or her decision shall be final 
and conclusive and binding on all parties involved in the dispute. 
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The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by 
Port), indemnify and hold the Port harmless from all liabilities, obligations, claims, demands, 
damages, disbursements, lawsuits, losses, fines, penalties, costs and expenses, whether 
direct, indirect, including but not limited to attorneys’ fees and consultants’ fees and other 
costs and expenses, from any violation or alleged violation by the Contractor or any 
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or Chapter 51 
RCW (“Industrial Insurance”), including but not limited to RCW 51.12.050.  
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Unit

Day
Day
Each
Each
Feet
Feet
Day
Day

HOURLY RATES
Consultant

Project Name

Personnel Hourly Rates

Sr. Consultant 1
-$                                                  
-$                                                  

Consultant 2
Consultant 1

Sr. Consultant 2

Project 2
Project 1

-$                                                  
-$                                                  
-$                                                  
-$                                                  

Staff 2
Staff 1

-$                                                  
-$                                                  

Subconsultant Hourly Rates

Sr. Consultant 2 -$                                                  
Sr. Consultant 1 -$                                                  
Consultant 2 -$                                                  
Consultant 1 -$                                                  
Project 2 -$                                                  
Project 1 -$                                                  

Equipment 1
Equipment 2
Equipment 3

Staff 2 -$                                                  
Staff 1 -$                                                  

Equipment

-$                                   

Rate

-$                                   
-$                                   

-$                                   
Equipment 4
Equipment 5
Equipment 6 -$                                   

-$                                   

Subconsultants Cost + Negotiated Markup (= or < 4%)
Mileage IRS allowable rate

-$                                   
-$                                   

Reimbursable

Outside Lab Services Cost

Equipment 7
Equipment 8
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B L A I R  W A T E R W A YB L A I R  W A T E R W A Y

S I T C U M  W A T E R W A Y
S I T C U M  W A T E R W A Y

P U Y A L L U P  R I V E R

P U Y A L L U P  R I V E R

HUSKY TERMINAL

OLYMPIC CONTAINER
TERMINAL (OCT) TERMINAL 7

BREAKBULK

PORT MAINTENANCE

APM TERMINALS

WASHINGTON UNITED
TERMINALS (WUT)

WUT
TRUCK
QUEUE

& EMPTIES

PACIFIC RAIL / 
AWC

APM 
TERMINALS

NORTH INTERMODAL YARD (NIM)

SOUTH INTERMODAL YARD (SIM)
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