



QUESTIONS & RESPONSES

RFQ or RFP / TITLE 070683 | Alexander Avenue Petroleum Tank Facilities FS and Remediation - 094217

CONTACT JULI TUSON, PROCUREMENT

EMAIL procurement@portoftacoma.com

PHONE NUMBER 253-383-9436

PROPOSAL or SOQ DUE DATE August 29, 2017 @ 2:00 PM PST

DATE ISSUED August 24, 2017

	PROPOSER QUESTIONS	PORT RESPONSES
1	The RFQ Project Schedule (page 5) lists the Feasibility Study completion date as April 1, 2018. Does the Port intend for the Draft Feasibility Study to be submitted to Ecology on April 1, 2018, or is the intent for Ecology to approve the Feasibility Study by April 1, 2018?	The Port intends for the Draft FS to be submitted to Ecology on April 1, 2018.
2	May resumes for key staff be submitted in an appendix to the 10-page SOQ, or should all staff qualifications be detailed within the 10-page limit?	Yes, resumes may be added as appendices. Appendices included as an attachment should only supplement and not replace information required to be submitted in the Statement of Qualifications per the RFQ.
3	Is it acceptable to submit resumes for key personnel as an appendix to the RFQ submittal?	See Port Resonse No. 2.
4	Page 5 of the Request for Qualifications No. 070683 for the subject project states that the milestone completion date for the task "Cleanup Action Plan Complete" is August 1, 2018. Does the Port intend for the consultant to provide the Draft Correction Action Plan (DCAP) or the final Corrective Action Plan (CAP) by this date?	August 1, 2018 is the date for submitting the Draft Cleanup Action Plan to Ecology.