
Parcel 77 Auto Import Terminal
Contract Number 070770 Project Number: 101247.01
Bid Results
Friday, June 15, 2018 @ 2:00 PM PST

Bid 
Item

Bid Description

1
Mobilization and 
Demobilization 

2
Site Preparation and Site 
Demolition

3 Building Demolition

4 Excavation and Grading

5
Hot Mix Asphalt Pavement 
and Crushed Surfacing

6 Concrete Pavement

7 Fencing and Gates

8 Landscaping

9 Pavement Markings

10 Stormwater System

11
Stormwater Bioretention 
Swales

12
Stormwater Treatment 
Vault Components

13 Site Utilities

14
Site Electrical, Lighting 
and Data Distribution 
Systems

15

New Outfall and 
Stormwater Manhole and 
Piping in Alexander Right 
of Way

16
Removal and Disposal of 
Buried Structures 
Allowance

17
Removal and Disposal of 
Contaminated Material 
Allowance

18
Temporary Pumping of 
Stormwater per C2.6 
Allowance

375,000.00

550,000.00

3,700,000.00

300,000.00

150,000.00

20,000.00

Amount

1,590,000.00

400,000.00

300,000.00

800,000.00

3,550,000.00

430,000.00

150,000.00

20,000.00

80,000.00 80,000.00

5,980,000.00

1,739,000.00

AmountAmount

90,000.00

430,250.00

842,300.00

1,332,100.00

4,070,900.00

249,200.00

150,000.00

20,000.00

LS

LS

LS

Amount

1,970,300.00

219,450.00

1,833,826.00

682,040.00

2,059,743.00

48,000.00

150,000.00

1,041,300.00

59,380.00

1,133,800.00

7,079,530.00

162,760.00

APPARENT RANKING: 2 3 1

20,000.00

AUTHORIZED SIGNATURE yes

LS

LS

LS

LS

LS

ADDENDA ACKNOWLEDGED 5-yes 5-yes 5-yes

yes yes

BID SECURITY INCLUDED yes yes yes

SUBCONTRACTORS ACKNOWLEDGED yes yes yes

Bid Opening Date:

Name of Bidder:
Engineer's Estimate Tucci & Sons Ceccanti Tapani

BASE BID SUBTOTAL 18,241,519.00 18,928,050.00 19,896,000.00 17,739,000.00

UOM

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

350,000.00

45,000.00

600,000.00

300,000.00

550,000.00

450,000.00

2,000,000.00

150,000.00

80,000.00

654,163.00

159,130.00

1,833,826.00

259,450.00

890,000.00

37,000.00

1,044,500.00

5,985,000.00

428,000.00

740,000.00

488,000.00

1,785,800.00

265,000.00

80,000.00

400,000.00

205,000.00

2,400,000.00

340,000.00

1,400,000.00

68,000.00

1,800,000.00

5,573,000.00

320,000.00

470,000.00


	LUMP SUM

