

QUESTIONS & RESPONSES #03

RFP or RFQ / TITLE 071293 |1701 PoT Rd Roof Re-Cover

CONTACT Heather Shadko, PROCUREMENT

EMAIL <u>procurement@portoftacoma.com</u>

PHONE NUMBER 253-428-8697

SUBMITTAL DUE DATE June 10, 2020 @ 2:00 PM (PST)

Q&A ISSUE DATE May 29, 2020

PROPOSER QUESTIONS	PORT RESPONSES	RFP/ RFQ Section
I was wondering if there was a start date for this project?	Per 00 52 00-2, paragraphs 2.0 and 3.0 the Contractor shall achieve Substantial Completion of the entire Work no later than 120 calendar days from execution of the Contract.	00 52 00 3.0
I am contacting you regarding the substitution of DURO-LAST Roofing Systems on the upcoming 1701 Port of Tacoma Road Building Re-Cover project in Tacoma, WA. The attachment contains our substitution request data and technical information for Duro-Last's Duro-Tuff 60-mil Membrane Roof System. (form submitted)	Proposed DURO-LAST Duro-Tuff 60-mil Roofing Membrane System substitution is rejected.	07 53 00 2.02
Please see the attached signed sub-request. (Regarding Carlisle Syntec - Sure Flex PVC Roof Membrane)	See Addendum 1.	07 53 00 2.02
The following attachment contains our substitution data and technical information for Versico's Induction Welded VersiFlex PVC Roofing Membrane System.	Proposed Versico 60-mil Gray Induction Welded VersiFlex substitution is rejected.	07 53 00 2.02

PROJECT TITLE: 1701 PORT OF TACOMA ROAD	PROJECT NO.: <u>101483.01</u>		
BUILDING ROOF RE-COVER			
SUBMITTED BY: Ken Stilwell	CONTRACT NO.: <u>071293</u>		
PRIME/SUB/SUPPLIER: D-Seven, LLC	DATE: <u>May 28, 202</u> 0		
Specification Title: Induction Welded Single-Ply PVC Membre PVC Membrne Proposed Substitution: Versico 60-mil Gray Induction Welde	Paragraph: 2.02 Page No.: 5		
Trade Name: VersiFlex	Model No.: PVC		
Manufacturer: Versico	_ Woder No.:		
Address: 1285 Ritner Hwy; Carlisle PA 17013 Installer: Scholten Roofing Inc	Phone No.: 800-992-7663		
Address: 7157 Guide Meridian, Lynden WA	Phone No.: 360-398-8484		
Differences between proposed substitution and specified No difference - both products have the same physical proper Product is identical to Carlisle Syntec X Point-by-Point comparative data attached - REQUIRE Reason for not providing specified item:	erties above and below the scrim D		
Reason for not providing specified item: In an effort to provide the most competitive bid and contained in the second se	ntractor preference		
Similar Installation: attached to substitution Project: A/E Address: Date	::		
Proposed substitution affects other parts of Work: X No	Yes; explain		
Supporting Data Attached: Drawings _X Product Data Samples X Tests	X Reports X Other: Mfr letter		
Applicable to Substitution Requests During Construction: Proposed to Port for accepting substitution: \$\frac{potential sa}{potential sa}\$ Proposed substitution changes Contract Time: \(\textstyle{X} \) No \(avings		

Project No. 101483.01 Contract No. 071293 The Undersigned certifies:

- Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
- Same warranty will be furnished for proposed substitution as for specified product.
- Same maintenance service and source of replacement parts, as applicable, is available.
- Proposed substitution will have no adverse effect on other trades and will not affect or delay Baseline Project Schedule.
- Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may subsequently become apparent are to be waived.
- Proposed substitution does not affect dimensions and functional clearances.
- Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution.
- Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects.

Submitted By:	Ken Stilwell					
Signed By:	Lea SHII	Firm:	D-Seven, LLC	;		
Address:	2212 Queen Anne Ave N	, Suite 289				
	Seattle, WA. 98109					
Telephone:	206-409-2421	Email:	kenny@d-	sevennw.com		
Attachments:						
Substitution	Proposal Letter, Technical	Data Bulletins, Sa	ample Warrant	y, Comparison Chart		
Manufactuer	PVC Letter, UL & FM Code a	pproval sheets, Sin	nilar Installation	n Listing		
A/E's REVIEW	AND RECOMMENDATION	N				
Approved S	Substitution					
Approved S	Substitution as Noted					
Reject Sub	stitution - Use specified m	aterials.				
Substitution	Request received too lat	e - Use specified m	naterials.			
	+					
Signed by:	Jen Osbon		Date: <u>_</u>	7-27-20		
	<u> </u>					
	REVIEW AND ACTION					
Substitution Approved - Make submittals in accordance with this Specification Section. If						
	struction, prepare Change					
Substitution Approved as Noted - Make submittals in accordance with this Specification						
	during construction, prepa					
	Rejected - Use specified					
Substitution	n Request received too lat	Use specified m	naterials.			
	1-11///			-1-0/-		
Signed by:	The Kindy	;	Date: <u>_</u>	1/29/20		
				l ·		
/ END OF SECTION						

Project No. 101483.01 Contract No. 071293