
                                                                                 
 

Parcel 129 Structures & Miscellaneous Demolition  
Contract No. 071416 

November 10, 2020 

TO: HOLDERS LIST 

SUBJECT: Parcel 129 Structures & Miscellaneous Demolition  
CONTRACT NO. 071416 

ADDENDUM NUMBER # 01 

This addendum is issued to add, remove, clarify and amend the following: 
 
DIVISION 01-General Requirements 
SECTION 01 20 00 – Price and Payment Procedures 
PART 1-General 
1.07 MEASUREMENT AND PAYMENT 
 
C.  Item #3: Demolition of Structures and Miscellaneous 

1.  Item Description: The Work of this item includes but is not limited to; demolition and 
disposal of structures and miscellaneous items as called out in the Project plan sheets; 
abatement of Regulated Building Materials; disconnection of utilities; decommissioning of on 
site septic and potable well and restoration of disturbed areas. Structures and miscellaneous 
include the following; main house, detached garage, mobile home, arena, barn, wellhouse, 
storage shed. In addition, Contractor to unstack ecology block wall and set blocks on 
adjacent concrete pad. For bidding purposes, assume potable well to be 6-inch diameter 
casing to a depth of 165 feet. 
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PART 1 - GENERAL 
1.01 SUMMARY 

A. Procedures for preparation and submittal of applications for progress payments. 

1.02 PAYMENT PROCEDURES 

A. Monthly pay estimates shall clearly identify the work performed for the given time period based 
on the approved Schedule of Values. 

1. At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date 
each month when payment applications shall be submitted. 

B. For each pay estimate the Contractor shall submit the following: 

1. Completed Contractor invoice and updated Schedule of Values tracking sheet as required 
by Division 01 or as established by the Engineer. 

2. Baseline Project Schedule and narrative updated as required by Section 01 32 16 of the 
Project Manual. 

3. Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount, 
amount paid this estimate, total paid to date, and balance owing. 

4. Completed “Conditional Release and Waiver of Liens and Claims.” 

5. An estimated cashflow statement projecting the Contractor’s monthly billings on the project 
shall be submitted with each payment application. 

C. Prior to submitting a payment application, the Contractor and Engineer shall meet each month 
to review the work accomplished to determine the actual quantities including labor, materials 
and equipment charges to be billed. 

1. Prior to the payment application meeting, the Contractor shall submit to the Engineer all 
measurement documentation as referenced in these contract documents; to include all 
measurement by weight, volume or field. 

2. For all change work being done on a force account basis, the Contractor shall submit prior 
to meeting with Engineer all Force Account back-up documentation as required to process 
the payment application where Force Account work is being billed.  The Engineer and the 
Contractor shall review the documentation at the payment application meeting to verify 
quantities and review the work accomplished. 

3. The Contractor shall bring a copy of all documentation to the pay application meeting with 
the Engineer. 

4. The Contractor shall submit the updated baseline project schedule for review prior to 
submitting the payment application to ensure the payment processing is not held up due to 
necessary schedule revisions. 

D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate 
electronically, with complete supporting documentation, using e-Builder®. 

1.03 PAYMENT PRICING 

A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall 
include all compensation to be received by the Contractor for furnishing all tools, equipment, 
supplies, and manufactured articles, and for all labor, operations, and incidentals appurtenant to 
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the items of work being described, as necessary to complete the various items of the work in 
accordance with the requirements of the Contract Documents. 

B. Pricing also includes all costs of compliance with the regulations of public agencies having 
jurisdiction, including safety and health requirements of the Occupational Safety and Health 
Administration of the U.S. Department of Labor (OSHA). 

C. No separate payment will be made for any item that is not specifically set forth in the Bid Form, 
and all costs therefore shall be included in the prices named in the Bid Form for the various 
appurtenant items of work. 

D. All other work not specifically mentioned in the measurement and payment sections identified 
below shall be considered incidental to the work performed and merged into the various unit 
and lump sum prices bid. Payment for work under one item will not be paid for under any other 
item. 

E. The Port of Tacoma reserves the right to make changes should unforeseen conditions 
necessitate such changes. Where work is on a unit price basis, the actual quantities occasioned 
by such changes shall govern the compensation. 

1.04 LUMP SUM MEASUREMENT 

A. Lump sum measurement will be for the entire item, unit of Work, structure, or combination 
thereof, as specified and as indicated in the Contractor’s submitted bid. 

1. If the Contractor requests progress payments for lump sum items, such progress payments 
will be made in accordance with an approved Schedule of Values. The quantity for 
payment for completed work shall be an estimated percentage of the lump sum amount, 
agreed to between the Engineer and Contractor, payable in monthly progress payments in 
increments proportional to the work performed in amounts as agreed between the 
Engineer and the Contractor. 

1.05 MEASUREMENT OF QUANTITIES FOR UNIT PRICES 

A. Measurement Standards: 

1. All Work to be paid for at a contract price per unit measurement, as indicated in the 
Contractor’s submitted bid, will be measured by the Engineer in accordance with United 
States Standard Measures. 

B. Measurement by Weight: 

1. Reinforcing steel, steel shapes, castings, miscellaneous metal, metal fabrications, and 
similar items to be paid for by weight shall be measured by scale or by handbook weights 
for the type and quantity of material actually furnished and incorporated into the Work. 

2. Unless shipped by rail, material to be measured and paid for by weight shall be weighed 
on sealed scales regularly inspected by the Washington State Department of Agriculture’s 
Weights and Measures Section or its designated representative. Measurement shall be 
furnished by and at the expense of the Contractor.  All weighing, measuring, and metering 
devices shall be suitable for the purpose intended and shall conform to the tolerances and 
specifications as outlined in Washington State Department of Transportation Standard 
Specifications, Division 1, General Requirements, Article 1-09.2, Weighing Equipment. 

3. Provide or utilize platform scales of sufficient size and capacity to permit the entire vehicle 
or combination of vehicles to rest on the scale platform while being weighed.  Combination 
vehicles may be weighed as separate units provided they are disconnected while being 
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weighed.  Scales shall be inspected and certified as often as the Engineer may deem 
necessary to ascertain accuracy.  Costs incurred as a result of regulating, adjusting, 
testing, inspecting, and certifying scales shall be borne by the Contractor. 

4. A licensed weighmaster shall weigh all Contractor-furnished materials.  The Engineer may 
be present to witness the weighing and to check and compile the daily record of such scale 
weights.  However, in any case, the Engineer will require that the Contractor furnish weight 
slips and daily summary weigh sheets.  In such cases, furnish a duplicate weight slip or a 
load slip for each vehicle weighed, and deliver the slip to the Engineer at the point of 
delivery of the material. 

5. If the material is shipped by rail, the certified car weights will be accepted, provided only 
actual weight of material will be paid for and not minimum car weights used for assessing 
freight tariff.  Car weights will not be acceptable for material to be passed through mixing 
plants.  Material to be measured by weight shall be weighed separately for each bid item 
under which it is to be paid. 

6. Trucks used to haul material being paid for by weight shall be weighed empty daily and at 
such additional times as the Engineer may require.  Each truck shall bear a plainly legible 
identification mark.  The Engineer may require the weight of the material be verified by 
weighing empty and loaded trucks on such other scales as the Engineer may designate. 

C. Measurement by Volume: 

1. Measurement by volume will be by the cubic dimension indicated in the Contractor’s 
submitted bid.  Method of volume measurement will be by the unit volume in place or 
removed as shown on the Contract Drawings or as specified. 

2. When material is to be measured and paid for on a volume basis and it is impractical to 
determine the volume by the specified method of measurement, or when requested by the 
Contractor in writing and accepted by the Engineer in writing, the material may be weighed 
in accordance with the requirements specified for weight measurement.  Such weights will 
be converted to volume measurement for payment purposes.  Factors for conversion from 
weight measurement to volume measurement will be determined by the Resident Engineer 
and shall be agreed to by the Contractor before such method of measurement of pay 
quantities will be accepted. 

D. Measurement by Area:  Measurement by area will be by the square dimension shown on the 
Contract Drawings or as specified.  Method of square measurement will be as specified. 

E. Linear Measurement:  Linear measurement will be by the linear dimension listed or indicated in 
the Contractor’s submitted bid.  Unless otherwise indicated, items, components, or Work to be 
measured on a linear basis will be measured at the centerline of the item in place. 

F. Field Measurement for Payment: 

1. The Contractor shall take all measurements by providing equipment, workers, and survey 
crews as required to measure quantities in accordance with the provisions for 
measurement specified herein.  No allowance will be made for specified tolerances. 

2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price 
basis, for progress payment purposes. 

1.06 REJECTED, EXCESS, OR WASTED MATERIALS 

A. Quantities of material wasted or disposed of in a manner not called for under the Contract; 
rejected loads of material, including material rejected after it has been placed by reasons of the 
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failure of the Contractor to conform to the provisions of the Contract; material not unloaded from 
the transporting vehicle; material placed outside the lines indicated on the Contract Drawings or 
established by the Engineer; or material remaining on hand after completion of the Work, will 
not be paid for, and such quantities shall not be included in the final total quantities.  No 
additional compensation will be permitted for loading, hauling, and disposing of rejected 
material. 

1.07 MEASUREMENT AND PAYMENT 

A. Item #1: Mobilization and Demobilization

1. Payment for MOBILIZATION AND DEMOBILIZATION shall be for preparatory work and 
operations performed by the Contractor including, but not limited to, those necessary for 
the movement of its personnel, equipment, supplies and incidentals to and from the project 
site; temporary facilities and controls; for the establishment and removal of its offices, 
buildings and other facilities necessary for work on the project; for other work and 
operations which it must perform or costs it must incur before beginning production work on 
the various items on the project site, and for removal of personnel, equipment, supplies, 
offices, building facilities, sheds, fencing, and other incidentals from the site.

2. Mobilization and Demobilization shall be paid at the lump sum price listed in the 
Contractor’s submitted bid. Incremental payment shall be made for each location as 
follows:

a. 40% after completion of 5% of the total contract amount of other bid items have been 
earned.

b. 40% after completion of 20% of the total contract amount of other bid items have been 
earned.

c. 20% after completion of all work on the project has been completed, including cleanup 
and acceptance of the project by the Port.

B. Item #2: Project Administration

1. Item Description: The Work of this item includes all administrative costs associated with 
administering and supervising the project including, but not limited to supervision of 
personnel, coordination of all work activities, coordination of subcontractors and/or 
suppliers, preparation and transmittal of submittals, permit acquisitions, for premiums on 
bonds and insurance for the project, and project overhead.

2. Measurement: This item will be measured based on a percentage complete for the overall 
lump sum amount.

3. Payment: This item will be paid for at the Contract lump sum price as specified in the 
Contractor’s submitted bid, in accordance with the approved Schedule of Values.

C. Item #3:  Demolition of Structures and Miscellaneous

1. Item Description: The Work of this item includes but is not limited to; demolition and 
disposal of structures and miscellaneous items as called out in the Project plan sheets; 
abatement of Regulated Building Materials; disconnection of utilities; decommissioning of 
on site septic and potable well and restoration of disturbed areas. Structures and 
miscellaneous include the following; main house, detached garage, mobile home, arena, 
barn, wellhouse, storage shed. In addition, Contractor to unstack ecology block wall and 
set blocks on adjacent concrete pad. For bidding purposes, assume potable well to be 6 
inch diameter casing to a depth of 165 feet. 
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2. Measurement: This item will be measured based on a percentage complete for the overall 
lump sum amount. 

3. Payment: This item will be paid for at the Contract lump sum price as specified in the 
Contractor’s submitted bid, in accordance with the approved Schedule of Values. 

D. Item #4: Unforeseen Conditions Allowance. 

1. Item Description: This allowance will be for UNFORESEEN CONDITIONS for work 
unidentified at the time of bid and will be paid perferably as negotiated unit price(s) or lump 
sum(s). If unit prices or lump sums cannot be established, work will be paid on a time and 
materials basis per Section 00 72 00 General Conditions Article 8.0. Work under this bid 
item shall be accomplished upon written direction from the Engineer as a Minor Change in 
Work. This entire bid item may or may not be used. 

2. Measurement: This item will be measured based upon the method agreed upon for each 
Minor Change issued. 

3. Payment: This item will be paid for at the price agreed upon for each Change in Work 
issued by the Engineer in accordance with procedures noted in Section 01 26 00 - Change 
Management Procedures. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXEUCTION - NOT USED 

END OF SECTION 
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	PART 1 - GENERAL
	1.01 SUMMARY
	A. Procedures for preparation and submittal of applications for progress payments.

	1.02 PAYMENT PROCEDURES
	A. Monthly pay estimates shall clearly identify the work performed for the given time period based on the approved Schedule of Values.
	1. At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date each month when payment applications shall be submitted.

	B. For each pay estimate the Contractor shall submit the following:
	1. Completed Contractor invoice and updated Schedule of Values tracking sheet as required by Division 01 or as established by the Engineer.
	2. Baseline Project Schedule and narrative updated as required by Section 01 32 16 of the Project Manual.
	3. Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount, amount paid this estimate, total paid to date, and balance owing.
	4. Completed “Conditional Release and Waiver of Liens and Claims.”
	5. An estimated cashflow statement projecting the Contractor’s monthly billings on the project shall be submitted with each payment application.

	C. Prior to submitting a payment application, the Contractor and Engineer shall meet each month to review the work accomplished to determine the actual quantities including labor, materials and equipment charges to be billed.
	1. Prior to the payment application meeting, the Contractor shall submit to the Engineer all measurement documentation as referenced in these contract documents; to include all measurement by weight, volume or field.
	2. For all change work being done on a force account basis, the Contractor shall submit prior to meeting with Engineer all Force Account back-up documentation as required to process the payment application where Force Account work is being billed.  Th...
	3. The Contractor shall bring a copy of all documentation to the pay application meeting with the Engineer.
	4. The Contractor shall submit the updated baseline project schedule for review prior to submitting the payment application to ensure the payment processing is not held up due to necessary schedule revisions.

	D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate electronically, with complete supporting documentation, using e-Builder®.

	1.03 PAYMENT PRICING
	A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall include all compensation to be received by the Contractor for furnishing all tools, equipment, supplies, and manufactured articles, and for all labo...
	B. Pricing also includes all costs of compliance with the regulations of public agencies having jurisdiction, including safety and health requirements of the Occupational Safety and Health Administration of the U.S. Department of Labor (OSHA).
	C. No separate payment will be made for any item that is not specifically set forth in the Bid Form, and all costs therefore shall be included in the prices named in the Bid Form for the various appurtenant items of work.
	D. All other work not specifically mentioned in the measurement and payment sections identified below shall be considered incidental to the work performed and merged into the various unit and lump sum prices bid. Payment for work under one item will n...
	E. The Port of Tacoma reserves the right to make changes should unforeseen conditions necessitate such changes. Where work is on a unit price basis, the actual quantities occasioned by such changes shall govern the compensation.

	1.04 LUMP SUM MEASUREMENT
	A. Lump sum measurement will be for the entire item, unit of Work, structure, or combination thereof, as specified and as indicated in the Contractor’s submitted bid.
	1. If the Contractor requests progress payments for lump sum items, such progress payments will be made in accordance with an approved Schedule of Values. The quantity for payment for completed work shall be an estimated percentage of the lump sum amo...


	1.05 MEASUREMENT OF QUANTITIES FOR UNIT PRICES
	A. Measurement Standards:
	1. All Work to be paid for at a contract price per unit measurement, as indicated in the Contractor’s submitted bid, will be measured by the Engineer in accordance with United States Standard Measures.

	B. Measurement by Weight:
	1. Reinforcing steel, steel shapes, castings, miscellaneous metal, metal fabrications, and similar items to be paid for by weight shall be measured by scale or by handbook weights for the type and quantity of material actually furnished and incorporat...
	2. Unless shipped by rail, material to be measured and paid for by weight shall be weighed on sealed scales regularly inspected by the Washington State Department of Agriculture’s Weights and Measures Section or its designated representative. Measurem...
	3. Provide or utilize platform scales of sufficient size and capacity to permit the entire vehicle or combination of vehicles to rest on the scale platform while being weighed.  Combination vehicles may be weighed as separate units provided they are d...
	4. A licensed weighmaster shall weigh all Contractor-furnished materials.  The Engineer may be present to witness the weighing and to check and compile the daily record of such scale weights.  However, in any case, the Engineer will require that the C...
	5. If the material is shipped by rail, the certified car weights will be accepted, provided only actual weight of material will be paid for and not minimum car weights used for assessing freight tariff.  Car weights will not be acceptable for material...
	6. Trucks used to haul material being paid for by weight shall be weighed empty daily and at such additional times as the Engineer may require.  Each truck shall bear a plainly legible identification mark.  The Engineer may require the weight of the m...

	C. Measurement by Volume:
	1. Measurement by volume will be by the cubic dimension indicated in the Contractor’s submitted bid.  Method of volume measurement will be by the unit volume in place or removed as shown on the Contract Drawings or as specified.
	2. When material is to be measured and paid for on a volume basis and it is impractical to determine the volume by the specified method of measurement, or when requested by the Contractor in writing and accepted by the Engineer in writing, the materia...

	D. Measurement by Area:  Measurement by area will be by the square dimension shown on the Contract Drawings or as specified.  Method of square measurement will be as specified.
	E. Linear Measurement:  Linear measurement will be by the linear dimension listed or indicated in the Contractor’s submitted bid.  Unless otherwise indicated, items, components, or Work to be measured on a linear basis will be measured at the centerli...
	F. Field Measurement for Payment:
	1. The Contractor shall take all measurements by providing equipment, workers, and survey crews as required to measure quantities in accordance with the provisions for measurement specified herein.  No allowance will be made for specified tolerances.
	2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price basis, for progress payment purposes.


	1.06 REJECTED, EXCESS, OR WASTED MATERIALS
	A. Quantities of material wasted or disposed of in a manner not called for under the Contract; rejected loads of material, including material rejected after it has been placed by reasons of the failure of the Contractor to conform to the provisions of...

	1.07 MEASUREMENT AND PAYMENT
	A. Item #​1​: Mobilization and Demobilization
	1. Payment for MOBILIZATION AND DEMOBILIZATION shall be for preparatory work and operations performed by the Contractor including, but not limited to, those necessary for the movement of its personnel, equipment, supplies and incidentals to and from t...
	2. Mobilization and Demobilization shall be paid at the lump sum price listed in the Contractor’s submitted bid. Incremental payment shall be made for each location as follows:
	a. 40% after completion of 5% of the total contract amount of other bid items have been earned.
	b. 40% after completion of 20% of the total contract amount of other bid items have been earned.
	c. 20% after completion of all work on the project has been completed, including cleanup and acceptance of the project by the Port.


	B. Item #​2​: Project Administration
	1. Item Description: The Work of this item includes all administrative costs associated with administering and supervising the project including, but not limited to supervision of personnel, coordination of all work activities, coordination of subcont...
	2. Measurement: This item will be measured based on a percentage complete for the overall lump sum amount.
	3. Payment: This item will be paid for at the Contract lump sum price as specified in the Contractor’s submitted bid, in accordance with the approved Schedule of Values.

	C. Item #​​3​​:  ​​Demolition of Structures and Miscellaneous​​
	1. Item Description: The Work of this item includes but is not limited to; demolition and disposal of structures and miscellaneous items as called out in the Project plan sheets; abatement of Regulated Building Materials; disconnection of utilities; d...
	2. Measurement: This item will be measured based on a percentage complete for the overall lump sum amount.
	3. Payment: This item will be paid for at the Contract lump sum price as specified in the Contractor’s submitted bid, in accordance with the approved Schedule of Values.

	D. Item #​4​: ​Unforeseen Conditions Allowance​.
	1. Item Description: This allowance will be for UNFORESEEN CONDITIONS for work unidentified at the time of bid and will be paid perferably as negotiated unit price(s) or lump sum(s). If unit prices or lump sums cannot be established, work will be paid...
	2. Measurement: This item will be measured based upon the method agreed upon for each Minor Change issued.
	3. Payment: This item will be paid for at the price agreed upon for each Change in Work issued by the Engineer in accordance with procedures noted in Section 01 26 00 - Change Management Procedures.
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