

People. Partnership. Performance.

P.O. Box 1837 Tacoma, WA 98401-1837 www.portoftacoma.com

October 14, 2015

TO: **PLANHOLDERS** 

REPLACEMENT OF RAILWAY TRACK TURNOUTS AT SOUTH INTERMODAL YARD SUBJECT:

> **PROJECT NO. 091515** CONTRACT NO. 070128

## ADDENDUM NUMBER FOUR

This addendum is issued to amend the following:

#### **SPECIFICATIONS**

#### A. SECTION 01 20 00 - PRICE AND PAYMENT PROCEDURES

- 1. **REVISE** paragraph 1.07.A.1.k to read as follows:
  - Furnishing and installing all temporary facilities and controls as needed for the safe and k. proper completion of the work, including utilities, sanitary facilities, barriers and enclosures, fences, staging and entrance areas, temporary track crossing, and field offices, as specified.

## **DRAWINGS**

# A. DRAWING SHEET G1 - COVER SHEET AND SHEET INDEX

1. **REPLACE** the published Sheet G1 with revised Drawing Sheet G1 (Attachment A)

## **B. DRAWING SHEET R1 - SITE PLAN**

1. REPLACE the published Sheet R1 with revised Drawing Sheet R1 (Attachment B)

### C. DRAWING SHEET R1.1 - AREA 1 LAYDOWN AREA

1. ADD new Drawing R1.1 to the published drawing set (Attachment C)

# D. DRAWING SHEET R1.2 - AREA TWO LAYDOWN AREA

**1. ADD** new Drawing R1.2 to the published drawing set (Attachment D)

Receipt for this addendum shall be indicated in the space provided in Section 00 41 00, Bid Form.

#### **END OF SECTION**

Project No. 091515 00 91 11.04 - 1

# DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS SECTION 00 91 11.04 – ADDENDUM NUMBER FOUR

**ATTACHMENT A – Revised Drawing Sheet G1** 

**ATTACHMENT B – Revised Drawing Sheet R1** 

**ATTACHMENT C – New Drawing Sheet R1.1** 

**ATTACHMENT D – New Drawing Sheet R1.2** 

Project No. 091515 Contract No. 070128