

QUESTIONS & RESPONSES #01

RFP or RFQ / TITLE 071356 | Terminal 3 / Terminal 4 Shore Power

CONTACT Heather Shadko, PROCUREMENT

EMAIL procurement@portoftacoma.com

PHONE NUMBER 253-428-8697

SUBMITTAL DUE DATE **May 8, 2020 @ 2:00PM (PST)**

Q&A ISSUE DATE April 14, 2020

PROPOSER QUESTIONS	PORT RESPONSES	RFP/ RFQ Section
Can the Port please provide additional information regarding the anticipated schedule for design and construction of the project? What are the main drivers for the schedule? This information will help to better address the Project Schedule portion of the RFQ.	The Port's tentative plan is to complete the project design phase in 2020 and to complete project construction in 2021. The main drivers are the goal of bringing innovation to the Port of Tacoma in a timely manner and the need to maintain timelines related to project grant funding.	